



OFFICE OF THE COUNTY ADMINISTRATOR

POST OFFICE BOX 358
STANARDSVILLE, VIRGINIA 22973
434-985-5201
FAX: 434-985-3705

NOTICE OF INTENT TO AWARD

DATE: October 13, 2026

COMMODITY: Construction Services Stanardsville Wastewater Improvements Project

IN RESPONSE TO WW Project Number 224013.00: July 21, 2026

CONTRACTOR(S)/VENDOR(S): English Construction

Records for this procurement are now available for inspection by any bidder on this IFB.

(Purchase officer/contract officer) Cathy Schafrik, County Administrator
Name typed or printed



October 7, 2026

Ms. Cathy Schafrik
County Administrator
Greene County
40 Celt Road
Stanardsville, Virginia 22973

Ref: Stanardsville Wastewater Improvements Project
WWA Project No. 224013.00

Dear Ms. Schafrik:

Two bids were received on the referenced project on September 30, 2026 at 2:00 PM at the County Administration Building and publicly opened. A copy of the bid tabulation is enclosed for your records. English Construction was the apparent low bidder with a Total Base Bid of \$11,700,000. We have inspected the Contractor's bid documents and find them in order.

Our firm has had good success with this Contractor on the Greene County Raw Water Pump Station project, as well as other projects. Based on their submission, and our past experiences, we recommend awarding this project to English Construction in the Total Base Bid amount of \$ 11,700,000.

Should you have any questions, please feel free to call.

Sincerely,

WW Associates, Inc.

Herbert F. White III, P.E.
President

Bid Tabulation

Client: Greene County, Virginia

Project Name: Town of Stanardsville Wastewater Improvements Project

WW Associates Project No. 225020.01

Bid Opening Date: Wednesday, September 30, 2026 at 2:00 PM

[illegible]

Contractor English Construction Company, Inc.

Date September 30, 2026

VA License No. 2701000873A

Section 01300
Bid Form

Gentlemen:

The undersigned, having visited and examined the site and having carefully studied the drawings and project manual for the Town of Stanardsville Wastewater Improvements Project, Greene County, Virginia, hereby proposes to furnish all plant, labor, equipment, materials, and services and to perform all operations necessary to execute and complete the work required for the project, in strict accordance with the drawings and technical specifications prepared by WW Associates, Inc., Engineers • Surveyors • Planners, dated July 21, 2026, together with addenda numbered 1, 2, 3, 4, 5, 6 issued during bidding period and hereby acknowledged, subject to the terms and conditions of the agreement as follows:

Total Base Bid is defined as all work associated with the project, excluding Additive Bid Item No. 1 listed below, for the sum of:

ELEVEN MILLION SEVEN HUNDRED THOUSAND dollars
(\$ 11,700,000).

Additive Bid Item No. 1: Adder for all work associated with Pump Station No. 6 for the sum of:

ONE MILLION TWO HUNDRED THOUSAND dollars
(\$ 1,200,000).

Notes:

- a) The basis of award for determining the low bidder shall be the lowest Total Base Bid. The award shall be made at the discretion of the Owner.
- b) Additive Bid Item No. 1 may be awarded at the discretion of Greene County, but is not to be used for determination of low bidder.
- c) The Total Base Bid and Additive Bid Item No. 1 is founded upon furnishing equipment and materials of specified manufacturers or approved equals.
- d) The Contractor is advised to refer to the Lines and Grades paragraph in Section 01400 – General Requirements for bidding requirements on construction stakeout services.
- e) It is understood and agreed that the Owner, in protecting his best interest, reserves the right to:

Reject any or all bids.

Accept any bid item at the base bid price, or any combination of the base and additive bid items, whereupon the Contractor shall furnish equipment and materials as specified.

Waive any or all informalities, and the right to disregard all non-conforming or conditional bids or counter proposals.

Contractor English Construction Company, Inc.

Date September 30, 2026

VA License No. 2701000873A

We are properly equipped to execute work as defined in the contract documents and so covered by this bid and will enter into agreement for the execution and completion of the work in accordance with the drawings, project manual, and this bid. We further agree that if awarded the contract, we will commence the work on the date stated in the "Notice to Contractor to Proceed," and will prosecute the work and shall be substantially complete as defined in the general conditions within 720 calendar days and complete all obligations within 750 calendar days. The pump stations shall be completed and operational no later than December 1, 2027.

The Owner and Contractor recognize that time is of the essence with this agreement and that the Owner will suffer financial loss if the work is not completed within 720 calendar days for all work associated with this project. They also recognize the delays, expense, and difficulties involved in proving the actual loss suffered by the Owner if the work is not completed on time. Accordingly, instead of requiring any such proof, the Owner and Contractor therefore agree that, as liquidated damages for delay (but not as a penalty), the Contractor shall pay the Owner one thousand dollars (\$1,000.00) for each day that expires after the time specified for substantial completion of this project.

Enclosed herewith is the following security, offered as evidence that the undersigned will enter into agreement for the execution and completion of the work in accordance with the drawings and project manual:

Certified check for the sum of N/A

Name of bank N/A

Bidder's bond in amount of Five Percent (5%) of bid amount

Bond issued by Travelers Casualty and Surety Company of America

The undersigned further agrees that in case of failure on his part to execute the said agreement within 10 consecutive calendar days after written notice being given on the award of the contract, the monies payable by the securities accompanying this bid shall be paid to Greene County, Virginia as liquidated damages for such failure; otherwise, the securities accompanying this bid shall be returned to the undersigned.

The Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, coercive practices or otherwise taken any action in the restraint of free and competitive bidding.

Contractor English Construction Company, Inc.

Date September 30, 2026

VA License No. 2701000873A


This bid is subject to acceptance within a period of 90 days from bid submission date.

Respectfully Submitted,

ENGLISH CONSTRUCTION COMPANY, INC.

Contractor

By


Henry G. Myers, Vice President

615 Church Street | Suite 2
Lynchburg, VA 24504

Address

434.845.0301

Telephone

Date September 30, 2026

Contractor's Current Virginia

License Number 2701000873A Code CBC H/H RBC

ENGLISH

Since 1909

615 Church Street, Lynchburg, Virginia 24504
P. O. Box P-7000, Lynchburg, Virginia 24505
Tel: (434) 845-0301 Fax: (434) 845-0306

RESOLUTION OF BOARD OF DIRECTORS


I hereby certify that I am the duly elected Secretary of English Construction Company, Incorporated and the keeper of the records and corporate seal of said Corporation and that the following is a true and correct copy of a Resolution duly adopted at a regular meeting of the Board of Directors of said Corporation at its offices at Lynchburg, Virginia on the 19th day of June 2026.

BE IT RESOLVED that the following officer is hereby authorized to sign Bid Proposals, Contracts and Performance and Payment Bonds for the Corporation:

Henry G. Myers, Vice President

IN WITNESS WHEREOF, I have hereunto affixed my name as Teresa L. Pugh, Secretary, and have caused the corporate seal to be affixed this 30th day of September, 2026.

CORPORATE
SEAL


Secretary

BID BOND

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA Hartford, Connecticut 06183

CONTRACTOR:

(Name, legal status and address)

English Construction Company, Inc.
615 Church Street
Lynchburg, Virginia 24504

SURETY:

(Name, legal status and principal place of business)

Travelers Casualty and Surety Company of America
One Tower Square
Hartford, CT 06183

OWNER:

(Name, legal status and address)

Greene County
Administration Building
40 Celt Road
Standardsville, VA 22973

BOND AMOUNT: Five percent (5%) of total bid

PROJECT:

(Name, location or address, and Project number, if any)

Town of Standardsville
Wastewater Improvements Project
Greene County, Va

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 30th day of September, 2026

Teresa L. Pugh
(Witness)

English Construction Company, Inc.

(Principal)

(Seal)

Henry G. Myers, Vice President

(Title)

Travelers Casualty and Surety Company of America

(Surety)

(Seal)

Whitney D. Melton, Attorney-In-Fact

PO Box 73 Lynchburg, VA 24505-0073

(Title)

Km Vauderlyn
(Witness)



**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and the Companies do hereby make, constitute and appoint **WHITNEY D MELTON** of **LYNCHBURG**, Virginia, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 13th day of May, 2026.



State of Connecticut

City of Hartford ss.

By: 


Bryce Grissom, Senior Vice President

On this the 13th day of May, 2026, before me personally appeared **Bryce Grissom**, who acknowledged himself to be the Senior Vice President, Surety, Bond & Specialty Insurance, of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the 31st day of March, 2031





Marie E. Sorensen, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is


FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 30 day of September, 2026.





Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.

Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.

Anti-Collusion Statement

I hereby certify that this bid is not the result of, or affected by, any act of collusion with another person engaged in the same line of business, or any act of fraud punishable under the Virginia Governmental Frauds Act.

Certified by:



(Corporate Seal)

Signature Henry G. Myers, Vice President

Acknowledges before me this 30th day of September, 2026.

Notary Public Sherry L. Williams

**BIDDER COMPLIANCE STATEMENT/CERTIFICATION REGARDING EQUAL
EMPLOYMENT OPPORTUNITY**

Applicability: Bid exceeding ten thousand dollars for construction contract/subcontract of unlimited amount and non-construction contract/subcontract of less than one million dollars.

This statement relates to a proposed contract between English Construction Company, Inc. and Public Body or
(contractor)

~~subcontract between~~ _____ ~~and~~ _____ ~~to be~~ _____
(subcontractor) (contractor)

funded under a federally assisted project. Pursuant to Executive Order 11246 and its implementing regulations at 41 CFR 60-1.7(b) (1), as the undersigned bidder, I certify that:

- 1) Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.
☒ Yes No
- 2) Bidder has developed and has on file at each establishment affirmative action programs pursuant to 41 CFR 60-2 (applies only to non-construction contractor).
☒ Yes No
- 3) Bidder has filed with the Joint Reporting Committee, the Director (Office of Federal Contract Compliance Programs, U.S. Department of Labor), and agency, or the Equal Employment Opportunity Commission, all reports due under the applicable filing requirements.
☒ Yes No


I understand that if I have failed to file any compliance reports which have been required of me, or have failed to develop and have on file at each establishment affirmative action programs pursuant to 41 CFR 60-2, when required, I am not eligible to have my bid or proposal considered, or to enter into the proposed contract.

I further understand that if awarded the proposed contract, and the contract for the FIRST time brings me under the filing requirements or the written affirmative action programs that I will, as applicable: (a) within 30 days file with the Public Body Standard Form 100 (EEO-1); and (b) within 120 days from the commencement of the contract develop and submit to the Director of OFCCP for approval a Written Affirmative Action Plan.

NAME AND ADDRESS OF BIDDER (Include ZIP Code): **English Construction Company, Inc.
615 Church Street, Suite 2
Lynchburg, VA 24504**

NAME AND TITLE OF SIGNER (Please Type or Print): **Henry G. Myers, Vice President**

SIGNATURE:



DATE: **September 30, 2026**

COMMONWEALTH of VIRGINIA

Department of Professional and Occupational Regulation

9960 Mayland Drive, Suite 400, Richmond, VA 23233

Telephone: (804) 367-8500

EXPIRES ON

04-30-2028

NUMBER

2701000873

BOARD FOR CONTRACTORS
CLASS A CONTRACTOR
CLASSIFICATIONS CBC H/H RBC



ENGLISH CONSTRUCTION COMPANY INCORPORATED
PO BOX P-7000
LYNCHBURG, VA 24505



Status can be verified at <http://www.dpor.virginia.gov>

Laura V. McCintock
Laura V. McCintock, Director

(SEE REVERSE SIDE FOR PRIVILEGES AND INSTRUCTIONS)

DPOR-LIC (02/2017)

Commonwealth of Virginia



State Corporation Commission

CERTIFICATE OF GOOD STANDING

I Certify the Following from the Records of the Commission:


That ENGLISH CONSTRUCTION COMPANY, INCORPORATED is duly incorporated under the law of the Commonwealth of Virginia;

That the corporation was incorporated on December 16, 1946;

That the corporation's period of duration is perpetual; and

That the corporation is in existence and in good standing in the Commonwealth of Virginia as of the date set forth below.

Nothing more is hereby certified.



Signed and Sealed at Richmond on this Date:

January 6, 2026

A handwritten signature in cursive script, reading "Bernard J. Logan".

Bernard J. Logan, Clerk of the Commission

ATTACHMENT B - Detailed Information on Finished Projects in NC

NRRRF Bioenergy Recovery Project, Contract #8
Raleigh, NC

Owner: City of Raleigh
One Exchange Plaza, Suite 620
Raleigh, NC 27602
Contact: Edward Stempien
Tel: 919/996-3490
Email: Edward.stempien@raleighnc.gov

CMAR: Crowder Construction Company
1111 Burma Drive
Apex, NC 27539
Contact: Brian Boyle
Tel: 919/367-2000 x138
Email: bboyle@crowderusa.com

Designer: Hazen & Sawyer
4011 Westchase Blvd #500
Raleigh, NC 27607

Contact: Shannon Dorsey 919-367-2000 Ext. 138
Tel: 919 926-7040 x1023 (field office)
Email: sdorsey@hazenandsawyer.com

Scheduled Completion Date: June 2024
Percent of Work Performed by our forces: 45%
Original Contract Price: \$36,140,000.
Current Contract Price: \$37,217,253.

South Rivanna Water Treatment Plants & Observatory Charlottesville, VA

Owner: Rivanna Water and Sewer Authority
695 Moore's Creek Lane
Charlottesville, VA 22902
Contact: Scott Schiller, E, PM
Tel: 434/977-2970; ext. 206
Email: sschiller@rivanna.org

Engineer: Short Elliott Hendrickson, Inc. (S E H)
3535 Vadenais Center Drive
St. Paul, MD 55110-5196
Contact: Christopher Larson, PM
Fax: 651/765-2961
Email: clarson@sehinc.com

Completion Date: June 2024
Percent of Work Performed by our forces: 29%
Original Contract Price: \$36,748,500.
Final Contract Price: \$38,078,262

South Rivanna Hydropower Plant Decommissioning Charlottesville, VA

Owner: Rivanna Water and Sewer Authority

ATTACHMENT B - Detailed Information on Finished Projects in NC

695 Moore's Creek Lane
Charlottesville, VA 22902
Contact: Scott Schiller, E, PM
Tel: 434/977-2970; ext. 206
Email: sschiller@rivanna.org

Engineer: Gomez and Sullivan Engineers
288 Genesee Street
Utica, NY 13502
Contact: Heather Newton
Fax: 315/724-8772
Email: hnewton@gomezandsullivan.com

Completion Date: June 2024

Percent of Work Performed by our forces: 29%

Original Contract Price: \$706,916.

Final Contract Price: \$904,674.

Altavista WWTP PH II Electrical Upgrades Altavista, VA

Owner: Town of Altavista
PO Box 420
Altavista, VA 24517
Contact: Tom Fore
Tel: 434/369-5001
Email: tfore@altavista.gov

Engineer: Peed & Bortz, LLC
20 Midway Plaza Drive, Suite 100
Christiansburg, VA 24073
Contact: Scott Bortz
Tel: 540/394-3214
Email: scott@peed-bortz.com

Completion Date: May 2024

Percent of Work by our forces: 63%

Original Contract Amount: \$3,952,000

Final Contract Amount: \$3,992,294

ATTACHMENT B - Detailed Information on Finished Projects in NC

E.M. Johnson WTP 12MG Clearwell Rehabilitation Phase 2 Raleigh, NC

Owner: City of Raleigh
 1 Exchange Plaza, Suite 620
 Raleigh, NC 27601
 Contact: Perry Allen
 Tel: 919/996-3466
 Email: perry.allen@raleighnc.gov

Engineer: Brown and Caldwell
 5430 Wade Park Blvd., Suite 200
 Raleigh, NC 27607
 Contact: Ryan Sprowl
 Tel: 919/424-1434
 Email: rsprowl@brwnncald.com

Completion Date: December 2023
 Percent of Work by our forces: 26%
 Original Contract Amount: \$6,596,000
 Final Contract Amount: \$6,565,991

Mitchell WTP 2019 Improvements: Volume I – Major Electrical/High Service Pumping/Parts Warehouse

Volume II – Filter Backwash Pumps Replacement

Greensboro, NC

Owner: City of Greensboro
 300 West Washington Street
 Greensboro, NC 27401
 Contact: Jay Guffey
 Tel: 336/373-2489
 Email: jay.guffey@greensboro-nc.gov

Engineer: Arcadis G&M of North Carolina, Inc.
 7029 Albert Pick Avenue, Suite 101
 Greensboro, NC 27409
 Contact: Dennis Kachmarsky
 Tel: 704/996-9561
 Email: dennis.kachmarsky@arcadis.com

Completion Date: March 2022
 Percent of Work Performed by our forces: 78% ?
 Original Contract Price: \$16,927,000.
 Current Contract Price: \$16,927,000.

ATTACHMENT B - Detailed Information on Finished Projects in NC

Catlett-Calverton Wastewater Treatment System Fauquier Co., Va

Owner: Fauquier County, VA,
 320 Hospital Dr., Suite 23
 Warrenton, VA 20186
 Contact: Susan Monaco, CPPO, CPPB
 Tel: 540/422-8348
 Email: susan.monaco@fauquiercounty.gov

Architect/Engineer: Bowman Consulting Group, Ltd.
 460 McLaws Circle, Ste. 120
 Williamsburg, VA 23185

Contact: Ken Baybutt
 Tel: 757/229-1776
 Email: kbaybutt@bowmanconsulting.com

Completion Date: March 2022
 Percent of Work Performed by our forces: 53%
 Original Contract Price: \$8,045,500.00
 Final Contract Price: \$8,967,903.86

NRRRF Bioenergy Recovery Project Contract 6
 Raleigh, NC

Owner: City of Raleigh, NC
 One Exchange Plaza, Ste. 620
 Raleigh, NC 27602

Contact: Edward Stempien
 Tel: 919/996-3490
 Email: edward.stempien@raleighnc.gov

Prime/CMAR: Crowder Construction Company
 1111 Burma Drive
 Apex, NC 27539
 Contact: Brian Boyle
 Tel: 919/367-2000; Ext. 138
 Email: bboyle@crowderusa.com

Designer: Hazen & Sawyer
 4011 Westchase Blvd #500
 Raleigh, NC 27607

Contact: Shannon Dorsey 919-367-2000 Ext. 138
 Tel: 919 926-7040 x1023 (field office)
 Email: sdorsey@hazenandsawyer.com

Completion Date: December 2021
 Percent of Work Performed by our forces: 55%
 Original Contract Amount: \$9,567,000.00
 Current Contract Price: \$10,390,822.64

ATTACHMENT B - Detailed Information on Finished Projects in NC

City of Lynchburg CSO 56 Regulator Impr. Lynchburg, VA

Owner: City of Lynchburg
 Department of Water Resources
 525 Taylor Street
 Lynchburg, VA 24501
 Tel: 434/455-4249
 Email: Gregory.poff@lynchburgva.gov

Engineer: Greeley and Hansen, LLC
 9020 Stony Point Parkway, Suite 475
 Richmond, VA 23235
 Tel: 804/204-2402
 Email: kstykemain@greeley-hansen.com

Completion Date: June 2021

Percent of Work Performed by our forces: 52%

Original Contract Price: \$3,193,000.

Final Contract Price: \$2,985,796.

City of Rocky Mount- Sodium Hypochlorite Conversion Project
 Rocky Mount, NC

Owner: City of Rocky Mount
 331 S. Franklin Street
 Rocky Mount, NC 27802-1180
 Contact: Brenton Bent, Director of Water Resources
 Tel: 252/972-1290
 Email: Brenton.Bent@rockymountnc.gov

Engineer: Freese & Nichols, Inc.
 1017 Main Campus Dr., Suite 1200
 Raleigh, NC 27606
 Contact: Robert Vinay
 Tel: 919/582-5865
 Email: robert.vinay@freese.com

Completion Date: April 2021

Percent of Work Performed by our forces: 78%

Original Contract Price: \$1,796,000.

Current Contract Price: \$1,794,409.

ATTACHMENT B - Detailed Information on Finished Projects in NC

City of Lynchburg WWTP CSO Reduction Impr. Lynchburg, VA

Owner: City of Lynchburg
Procurement Department
900 Church Street
Lynchburg, VA 24504
Tel: 434/455-3970

CMAR: PC Construction
193 Tilley Drive
Burlington, VT 05403
Contact: David Cruce
Tel: 678/360-6889
Email: dcruce@pcconstruction.com

Engineer: Greeley and Hansen, LLC
9020 Stony Point Parkway, Suite 475
Richmond, VA 23235

Completion Date: February 2021
Percent of Work Performed by our forces: 79%
Original Contract Price: \$20,690,480.
Final Contract Price: \$20,618,409.

Triangle WWTP Aeration System Impr.
Durham, NC

Owner: County of Durham
5926 NC HWY 55 E
Durham, NC 27713
Contact: Kyle Manning
Tel: 919/560-9039
Email: kmanning@dconnc.gov

Engineer: Black & Veatch International Co.
1100 Regency Parkway, Suite 410
Cary, NC 27518
Contact: Kurtis Proffit, P.E. Engineering Mgr.
Tel: 919/462-7526
Email: ProffitKB@bv.com

Completion Date: August 2020
Percent of Work Performed by our forces: 46%
Original Contract Price: \$1,912,000.
Current Contract Price: \$2,053,862.

ATTACHMENT B - Detailed Information on Finished Projects in NC

Strother's Lane Ground Tank Replacement Winchester, VA

Owner: City of Winchester
 15 N. Cameron Street
 Winchester, VA 22601
 Contact: Don Rigglesman
 Tel: 540/667-1815
 Email: don.rigglesman@winchesterva.gov

Engineer: Hazen & Sawyer
 1555 Roseneath Road
 Richmond, VA 23230
 Contact: John Derby
 Tel: 804/545-5022
 Email: jderby@hazenandsawyer.com

Completion Date: March 2020
 Percent of Work by our forces: 43%
 Original Contract Value: \$3,320,000
 Final Contract Value: \$3,320,000

City of Richmond - WTP Sedimentation Basin Improvements Richmond, VA

Owner: City of Richmond
 400 Jefferson Davis Highway
 Richmond, VA 23224
 Contact: Mike Grove
 Tel: 804/ 646-8535
 Email: Mike.Grove@richmondgov.com

Engineer: Whitman Requardt and Associates
 9030 Stony Point Parkway
 Richmond, VA 23225
 Contact: Daniel Seli
 Tel: 804/ 272-8700

Completion Date: January 2020
 Percent of Work Performed by our forces: 77%
 Original Contract Value: \$17,134,000.
 Final Contract Value: \$17,134,000. (\$16,996,099.26 CO 2)

ATTACHMENT B - Detailed Information on Finished Projects in NC

Clem's Branch Pump Station & Force Main, Charlotte, NC

Owner: City of Charlotte
Charlotte Water
5100 Brookshire Blvd
Charlotte, NC 28216
Tel: 434/455-4249
Email: mbedford@ci.charlotte.nc.us

Engineer: Stantec
2127 Ayrsley Town Boulevard, Suite 300
Charlotte NC 28273
Tel: 980/297-7653
Email: robert.bernard@stantec.com

Completion Date: March 2019
Percent of Work Performed by our forces: 64%
Original Contract Price: \$5,605,966.
Final Contract Price: \$5,745,817.

E.M. Johnson WTP 12MG Clearwell Rehabilitation Phase 1
Raleigh, NC

Owner: City of Raleigh
1 Exchange Plaza, Suite 620
Raleigh, NC 27601
Contact: Perry Allen
Tel: 919/996-3466
Email: perry.allen@raleighnc.gov

Engineer: Brown and Caldwell
5430 Wade Park Blvd., Suite 200
Raleigh, NC 27607
Contact: Ryan Sprowl
Tel: 919/424-1434
Email: rsprowl@brwnncald.com

Completion Date: October 2019
Percent of Work by our forces: 75%
Original Contract Amount: \$2,880,925
Final Contract Amount: \$3,430,723

Carvins Cove WTF 2018 Filter Upgrades Roanoke, VA

Owner: Western Virginia Water Authority Operations Division
2012 South Jefferson Street, Suite 100
Roanoke, VA 24014
Contact: Roger Blankenship
Tel: 540-283-8221
Email: Roger.Blankenship@WesternVaWater.org

Engineer: CHA Consulting, Inc.
1341 Research Center Drive, Suite 2100
Blacksburg, VA 24060
Contact: Doug Hudgins
Tel: 540-552-5548
Email: DHudgins@chacompanies.com

Completion Date: October 2019
Percent of work performed by our forces: 58%
Original Contract Amount: \$2,335,250
Final Contract Amount: \$2,490,267

Town of Broadway WTP and System Improvements (Design/Build) Town of Broadway, VA

Owner: Town of Broadway
P.O. Box 156
Broadway, VA 22815
Contact: Kyle O'Brien, Town Mgr.
Tel: 540/896-5152
Email: kdobrien@town.broadway.va.us

Engineer: Bowman Consulting Group, LTD
460 McLaws Circle, Suite 120
Williamsburg, VA 23185
Contact: Ken Baybutt
Tel: 757-229-1776
Email: kbaybutt@bowmancg.com

Completion Date: May 2019
Percent of work performed by our forces: 62%
Original Contract Amount: \$5,974,000
Final Contract Amount: \$5,558,600

ATTACHMENT B - Detailed Information on Finished Projects in NC

Steele Creek PS Replacement Project

Charlotte, NC

Owner: Charlotte Water
 5100 Brookshire Boulevard
 Charlotte, NC 28216
 Contact: Abby Dolan
 Tel: 704/ 391-5097
 Email: adolan@ci.charlotte.nc.us

Engineer: Brown and Caldwell
 309 East Morehead Street, Suite 160
 Charlotte, NC 28202
 Contact: John B. (Jay) Fulmer, Jr.
 Tel: 704/ 373-7119
 Email: jfulmer@brwnald.com

Completion Date: March 2019
 Percent of work performed by our forces: 74%
 Original Contract Value: \$44,321,000.
 Current Contract Value: \$44,321,000.

City of Raleigh - EM Johnson WTP Flocculation and Sedimentation Pilot

Raleigh, NC

Owner: City of Raleigh, NC
 1 Exchange Plaza, Ste. 620
 Raleigh, NC 27601
 Contact: Edward Stempien
 Tel: 919/ 996-3490
 Email: Edward.stempien@raleighnc.gov

Engineer: Hazen and Sawyer
 4011 WestChase Blvd., Ste. 500
 Raleigh, NC 27607
 Contact: David Briley
 Tel: 919/ 833-7152
 Email: dbriley@hazenandsawyer.com

Completion Date: May 2018
 Percent of Work Performed by our forces: 60%
 Original Contract Price: \$12,017,000.
 Final Contract Price: \$12,344,344.